



# CHABOT-LAS POSITAS COMMUNITY COLLEGE DISTRICT PURCHASING DEPARTMENT

June 23, 2020

## **Addendum No. 1** **INVITATION TO BID.: B19/20-17** **POOL RENOVATION PHASE II (REBID) CHABOT COLLEGE**

To: All Prospective Bidders

This Addendum One (1) is issued to incorporate the following changes, additions or deletions to the IFB (B19/20-17). Any modifications/changes made by this addendum affect only the portions or paragraphs specifically identified herein; all remaining portions of the IFB (B19/20-17) to remain in force. It is the responsibility of all responders to conform to this addendum.

### **A. ADDITIONS, CHANGES AND/OR CLARIFICATIONS:**

**PROJECT DESCRIPTION:** New swimming pool hand rails and lane dividers; new swimming pool light fixtures

#### **HAS BEEN CHANGED TO:**

Approximately 372 LF of 5' wrought iron fence with gates and hardware, 416 LF of 5' chain link fence, 416 LF of metal picket fence, and ramp and stair handrails.

**3.1 Contract Time.** The Contract Time for the Contractor's Substantial Completion of the Work is Seventy (70) calendar days after the date for commencement of the Work as set forth in the Notice to Proceed issued by or on behalf of the District to the Contractor.

#### **HAS BEEN CHANGED TO:**

"...Contractor's Substantial Completion of the Work is Thirty (30) calendar days after the date..."

**3.2.2 Delayed Completion of Punchlist Items.** If the Contractor fails to complete all Punchlist Items noted upon Substantial Completion within the time established for completion of all Punchlist Items, the Contractor shall be subject to assessment of Liquidated Damages in the amount of One Hundred Fifty Dollars (\$1,000.00) per day from the scheduled date of completion until all Punchlist Items are completed.



# CHABOT-LAS POSITAS COMMUNITY COLLEGE DISTRICT PURCHASING DEPARTMENT

**HAS BEEN CORRECTED TO READ:**

“.....Liquidated Damages in the amount of One Hundred Fifty Dollars and no cents (\$150.00) per day.....”

**B. SCHEDULE CHANGES:**

**1. RFI RESPONSE DATE HAS BEEN CHANGED FROM:**

June 23, 2020 by 2:00PM

**TO:**

June 30, 2020 BY 4:00PM

**2. BID DUE DATE HAS BEEN CHANGED FROM:**

June 30, 2020 by 2:00PM

**TO:**

July 7, 2020 by 2:00PM

***All other terms and conditions remain unchanged.***

Michael McClung - Buyer, Purchasing and Warehouse Services  
Chabot-Las Positas Community College District