



June 25, 2021

Attn: Michael McClung
Chabot-Las Positas Community College, Purchasing
7600 Dublin Blvd, 3rd Floor
Dublin, CA 94568

RE: Proposal to Provide DSA Approved Testing and Inspection Lab B2100 Academic Support and Office Building B20/21-18 for Chabot-Las Positas CCD, Livermore, CA – CTS Proposal No. P19699 – Statement of Clarification

Dear Mr. McClung:

CTS would like to confirm that the proposal amount shown on Exhibit B and the backup estimate and fee schedule provided on May 5th have the correct project proposal totals and rates based on the RFP, *addendum 1* and the project documents. CTS revised our scope to match the quantities and schedule provided in addendum 1 but the new total was not transferred to Exhibit A when it was submitted.

We have revised Exhibit A with the correct base bid total (\$412,447) and apologize for the clerical error on the document. There were no material changes to our proposal.

Please feel free to contact me directly with any questions at 925.250.8462 or asolis@cts-1.com.

We look forward to working with Chabot-Las Positas CCD on this project.

Regards,

Aaren Solis
Vice President

Enclosed: Revised Exhibit A

Exhibit A

Testing and Inspection Proposal Form

Proposal Information:

Firm Name Construction Testing Services, Inc.

DSA LEA Number 151

Authorized Signature 

Printed Name Aaren Solis

Date May 5, 2021 revised June 25, 2021

Base Bid (amount shall be shown both in words and figures. In case of discrepancy the amount shown in words shall govern. Proposal amount shall include all testing, inspections, travel time, shipping charges and applicable taxes to complete the testing and inspection work as required).

four hundred and twelve thousand, four hundred Dollars (\$ 412,447 and forty-seven)

ACKNOWLEDGMENT

By signature below, pricing for the testing and special inspection services for the New B2100 Biology Annex. Project at Chabot College will be guaranteed to the Chabot-Las Positas Community College District effective the date accepted by the District Board of Trustees.



Signature
(Authorized Agent of Company)

May 5, 2021 revised June 25, 2021
Date