



CHABOT-LAS POSITAS COMMUNITY COLLEGE DISTRICT PURCHASING DEPARTMENT

March 30, 2022

Addendum No. 01 **INVITATION TO BID.: B21/22-10** **Boiler Removal & Replacement Chabot College**

To: All Prospective Bidders

This **Addendum One (1)** is issued to incorporate the following changes, additions or deletions to the **IFB (B21/22-10)**. Any modifications/changes made by this addendum affect only the portions or paragraphs specifically identified herein; all remaining portions of the **IFB (B21/22-10)** to remain in force. It is the responsibility of all responders to conform to this addendum.

A. ADDITIONS, CHANGES AND/OR CLARIFICATIONS:

CHANGES: Bid Proposal Section 1.2 (Page 21) Changes Text

FROM: "Values as "Allowance" with the value of Ten Thousand Dollars (\$10,000.00)."
TO: "Values as "Allowance" with the value of Fifty Thousand Dollars (\$50,000.00)."

RFI Due Date Changes Text (Page 3):

FROM: Tuesday April 8, 2022 at 2:00 pm PST
TO: Friday, April 8, 2022 at 2:00 pm PST

Site Visit Certification Form (page 17):

FROM: "...Site of the Work on March 31, 2022"
TO: "...Site of the Work on April 1, 2022"

CLARIFICATIONS:

BID WALK: There will be a Mandatory, Pre-Bid Conference and Job Walk, Friday, April 1, 2022 at 10:00AM in the **Maintenance and Operations Shop**
Chabot College, Building 3000
25555 Hesperian Blvd,
Hayward California 94545



CHABOT-LAS POSITAS COMMUNITY COLLEGE DISTRICT PURCHASING DEPARTMENT

MAP AVAILABLE HERE:

<http://www.chabotcollege.edu/about/docs/maps/campus-map.pdf>

CLARIFICATIONS CONTINUED:

JOB ESTIMATE: The estimated job value for this bid is \$500,000.00
(Five Hundred Thousand Dollars and no Cents) based
on previous replacement work.

All other terms and conditions remain unchanged.

Michael McClung - Buyer, Purchasing and Warehouse Services
Chabot-Las Positas Community College District